
SWL Region, 14 Packages 

2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

SOUTHWEST REGION - LOCAL PROGRAM 
 

CONSULTANT PACKAGE SW 60L 
 
 Project I.D. #1 6208-00-74 
 Highway/Street: Town Road – Russet Road 
 Termini/Location: Town of Bristol, Maunesha River Bridge B-13-0662 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 3677-00-73 
 Highway/Street: CTH BB 
 Termini/Location: Reiner Road – CTH N, Vilas Hope Road Intersection 
 County: Dane 
 Length:  0.15 miles 
 Project Type: Reconstruction, intersection improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Open to through traffic 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0 - $99,000 
 

Project I.D. # 3 3677-00-74 LFA 
 Highway/Street: CTH BB 
 Termini/Location: Reiner Road – CTH N, Vilas Hope Road Intersection 
 County: Dane 
 Length:  0.15 miles 
 Project Type: Reconstruction, intersection improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Road open to through traffic 
  
 Letting Date: May 25, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0 - $99,000 

 
Project I.D. # 4 5658-00-70  

 Highway/Street: CTH PB 
 Termini/Location: Paoli – Verona, Branch Sugar River Bridge B-13-0783 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
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 Urban and/or Rural: Rural 
 Traffic Control: Road closed, Detour  
  
 Letting Date: 05/14/2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0 - $99,000 
 

Project I.D. # 5 5658-00-73 
 Highway/Street: CTH PB 
 Termini/Location: Paoli-Verona, Sunset Drive Intersection 
 County: Dane 
 Length:  0.24 miles 
 Project Type: Reconstruction, intersection improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed, Detour 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 

Project I.D. # 6 5658-00-74 LFA 
 Highway/Street: CTH PB 
 Termini/Location: Paoli-Verona, Sunset Drive Intersection 
 County: Dane 
 Length:  0.24 miles 
 Project Type: Reconstruction, intersection improvement 
 Urban and/or Rural: Rural  
 Traffic Control: Road Closed, Detour 
  
 Letting Date: May 25, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 

Project I.D. # 7 5658-00-75 LFA 
 Highway/Street: CTH PB 
 Termini/Location: Paoli-Verona, Branch Sugar River Bridge B-13-0783 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: 05/25/2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999  
 
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement  
Complexity Level: Low 
Associated Contracts: 3677-00-73, 5658-00-70, and 5658-00-74 will be let together 
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Restrictions: Russet Road – All work that has the potential to adversely affect the 
water quality of the stream must be completed between June 15 and 
September 15. 

  CTH PB Bridge – Restrictions not yet known 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2060L,%20Project%20ID%206208-00-74;%203677-00-73;%203677-00-74%20LFA;%205658-00-70;%205658-00-73;%205658-00-74%20LFA;%205658-00-75%20LFA
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CONSULTANT PACKAGE SW 61L 
 
 Project I.D. #1 5685-00-73 
 Highway/Street: Town Road, Dyreson Road Bridge & Approaches 
 Termini/Location: Yahara River Bridge (Town of Dunn) P-13-0190 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. # 2 5992-08-85 
 Highway/Street: Non Hwy, Lower Yahara River Trail Phase One 
 Termini/Location: Capital City Trail to McDaniel Park 
 County: Dane 
 Length:  2.6 miles 
 Project Type: Multi Use Path and New Bridge 
 Urban and/or Rural: Urban 
 Traffic Control: None 
  
 Letting Date: August 13, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Dyreson Road – All work that has the potential to adversely affect the 

water quality of the stream must be completed between July 1 and July 
31.  

 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 
 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2061L,%20Project%20ID(s)%205685-00-73;%205992-08-85
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CONSULTANT PACKAGE SW 62L 
 
 Project I.D. #1 5992-09-07 
 Highway/Street: Non Hwy, City of Madison Cannonball Path Phase 3 
 Termini/Location: USH 12/14/18/151 Overpass 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Multi Use Path and New Bridge 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction for construction of bridge over the Beltline 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement  
Complexity Level: Medium 
Associated Contracts: Not Applicable 
Restrictions: Off peak and night time lane closures of the Beltline. 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2062L,%20Project%20ID%205992-09-07
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CONSULTANT PACKAGE SW 63L 
 
 Project I.D. #1 5994-00-72 
 Highway/Street: CTH BB 
 Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road 
 County: Dane 
 Length:  0.99 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
 Project I.D. #2 5994-00-77 
 Highway/Street: CTH BB 
 Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Reconstruction, Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. #3 5994-00-78 
 Highway/Street: CTH BB 
 Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road 
 County: Dane 
 Length:  Not Applicable 
 Project Type: Reconstruction, Water Main 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, Storm Sewer, Asphaltic Pavement, Lighting, Signals, Sanitary 

Sewer, Water Main 
Complexity Level: High 
Associated Contracts: 5994-00-72, 5994-00-77, and 5994-00-78 are tied 
Restrictions: None 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  3-4 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
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Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2063L,%20Project%20ID(s)%205994-00-72;%205994-00-77;%205994-00-78
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CONSULTANT PACKAGE SW 64L 
 
 Project I.D. #1 6207-03-71 
 Highway/Street: Various Highways 
 Termini/Location: Dodge County Safety Improvements 1, County Collector Routes 
 County: Dodge 
 Length:  Not Applicable 
 Project Type: Safety Improvements 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #2 6207-03-72 
 Highway/Street: Various Highways 
 Termini/Location: Dodge County Safety Improvements 2, County Collector Routes 
 County: Dodge 
 Length:  Not Applicable 
 Project Type: Safety Improvements 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #3 6207-03-73 
 Highway/Street: Various Highways 
 Termini/Location: Dodge County Safety Improvements 3, County Collector Routes 
 County: Dodge 
 Length:  Not Applicable 
 Project Type: Safety Improvements 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Beam Guard, Culvert Pipes, Signing  
Complexity Level: Low 
Associated Contracts: 6207-03-71 and 6207-03-72 are tied 
Restrictions: None 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  0-1 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
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For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2064L,%20Project%20ID(s)%206207-03-71;%206207-03-72;%206207-03-73
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CONSULTANT PACKAGE SW 65L 
 
 Project I.D. #1 5629-00-74 
 Highway/Street: Town Road 
 Termini/Location: Maple Ridge Road, Town of Harrison, Little Platte River Bridge B-22-0276 
 County: Grant 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Measures needed to prevent impacts to Blanchard’s Cricket Frogs 

required, details to be determined. All work that has the potential to 
adversely affect the water quality of the stream must be completed 
between June 15 and September 15. There are existing swallows nests 
on the bridge. The bridge should be removed or netted prior to May 1 or 
after August 30. 

 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2065L,%20Project%20ID%205629-00-74


SWL Region, 14 Packages 

CONSULTANT PACKAGE SW 66L 
 
 Project I.D. #1 5605-00-72 
 Highway/Street: CTH E 
 Termini/Location: Albany – STH 92, Allen Creek Bridge B-23-0170 
 County: Green 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream must be completed between June 15 and September 15.  There 
are existing swallows nests on the bridge. The bridge should be removed 
or netted prior to May 1 or after August 30. 

 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2066L,%20Project%20ID%205605-00-72
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CONSULTANT PACKAGE SW 67L 
 
 Project I.D. #1 5679-00-75 
 Highway/Street: CTH K 
 Termini/Location: Hollandale – Barneveld, Williams Creek Bridge B-25-0168 
 County: Iowa 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #2 5679-00-76 
 Highway/Street: CTH K 
 Termini/Location: Hollandale – Barneveld, CTH H to Prairie Grove Road 
 County: Iowa 
 Length:  0.47 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 

Project I.D. #3 5679-00-77 LFA 
 Highway/Street: CTH K 
 Termini/Location: Hollandale – Barneveld, CTH H to Prairie Grove Road 
 County: Iowa 
 Length:  0.47 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged Construction 
  
 Letting Date: April 25, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium 
Associated Contracts: 5679-00-75 and 5679-00-76 are tied  
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream must be completed between April 15 and September 15.  
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
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Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2067L,%20Project%20ID(s)%205679-00-75;%205679-00-76;%205679-00-77%20LFA
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CONSULTANT PACKAGE SW 68L 
 
 Project I.D. #1 5810-00-71 
 Highway/Street: CTH O 
 Termini/Location: City of Elroy – CTH G, Leverenz Lane - Sarnow Road 
 County: Juneau 
 Length:  1.02 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. #2 7373-00-73 
 Highway/Street: CTH EW 
 Termini/Location: Warrens-STH 173, Branch East Fork Lemonweir River Bridge B-41-0295 
 County: Monroe 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: CTH O – Tree cutting should be done outside of nesting period of May 15 

to August 15. 
 CTH EW – Restrictions not yet known. 
 

Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing  
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2068L,%20Project%20ID(s)%205810-00-71;%207373-00-73
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CONSULTANT PACKAGE SW 69L 
 
 Project I.D. #1 5096-00-71 
 Highway/Street: CTH OA 
 Termini/Location: STH 33 – Barre Mills, Tyson Road to Drectrah Road 
 County: La Crosse 
 Length:  1.0 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed to through traffic, detour   
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,000 
 
 Project I.D. #2 5096-00-72 LFA  
 Highway/Street: CTH OA 
 Termini/Location: STH 33 – Barre Mills, Tyson Road to Drectrah Road 
 County: La Crosse 
 Length:  1.0 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed to through traffic, detour   
 
 Letting Date: March 25, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
Major Items of Work: Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium 
Associated Contracts: Not Applicable 
Restrictions: None   
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2069L,%20Project%20ID(s)%205096-00-71;%205096-00-72%20LFA
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CONSULTANT PACKAGE SW 70L 
 
 Project I.D. #1 5991-05-77 
 Highway/Street: City of La Crosse, 33rd Street 
 Termini/Location: Bentwood Place to Solaris Lane 
 County: La Crosse 
 Length:  0.26 miles 
 Project Type: Recondition, pavement replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Lane closure 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. #2 5991-05-78 
 Highway/Street: City of La Crosse, Oak Street 
 Termini/Location: Palace Street to Enterprise Avenue 
 County: La Crosse 
 Length:  0.37 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000 - $999,999 
  
Major Items of Work: Asphaltic Pavement, Base Aggregate Dense, Curb & Gutter, Sidewalk 
Complexity Level: Low 
Associated Contracts: Not Applicable 
Restrictions: None 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2070L,%20Project%20ID(s)%205991-05-77;%205991-05-78
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CONSULTANT PACKAGE SW 71L 
 
 Project I.D. #1 5648-00-72 
 Highway/Street: CTH D 
 Termini/Location: CTH F – Iowa County Line, Cannon Road to CTH S 
 County: Lafayette 
 Length:  1.04 miles 
 Project Type: Reconstruction & Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard 
Complexity Level: Medium 
Associated Contracts: Not Applicable 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream must be completed between May 1 and September 15. 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2071L,%20Project%20ID%205648-00-72
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CONSULTANT PACKAGE SW 72L 
 
 Project I.D. #1 5990-00-26   REMOVED 
 Highway/Street: City of Janesville, East Milwaukee Street 
 Termini/Location: Wuthering Hills Drive Intersection 
 County: Rock 
 Length:  0.13 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged Construction 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000 - $499,999 
 

Project I.D. #2 5990-00-78 
 Highway/Street: City of Janesville, River Street 
 Termini/Location: W Racine Street to W Court Street 
 County: Rock 
 Length:  0.4 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, Concrete Pavement, Lighting, Curb & Gutter, Streetscaping, 

Roundabout  
Complexity Level: Medium 
Associated Contracts: Not Applicable 
Restrictions: Holiday Restrictions and Work Hours 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 
 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2072L,%20Project%20ID(s)%205990-00-26;%205990-00-78
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CONSULTANT PACKAGE SW 73L 
 
 Project I.D. #1 5801-00-75 
 Highway/Street: CTH K 
 Termini/Location: Werley – STH 133, Big Green River Bridge B-22-0279 
 County: Grant 
 Length:  Not Applicable 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium 
Associated Contracts: Not Applicable 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream must be completed between April 15 and September 15. 
 
Construction Leader Required: Yes 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
 
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling 
Duties:  Inspection, Staking, Materials Testing 
 
For more information, contact: Sandra Villiesse, Contract Specialist 
 

mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2073L,%20Project%20ID%205801-00-75
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